Release Summary Sheet
Contract (PO) Number: 15878
Release Number: 30
Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $727.812.68

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO w?
BLANKET RELEASE

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER

2/18/2010 15878 30 58904 528125 A 0

DELIVER TO: 84-A06 ORDERED FROM:

A06 MQ SEWER & WATER CONTRACTORS

BUREAU OF BRIDGES AND TRANSIT INC. D/B/A MQ CONSTRUCTION CO

30 N. LASALLE ST - STE 500 665 ROPPOLO LANE  (EFT)

CHICAGO ILLINOIS 60602-2570 ELK GROVE VILLAGE, IL 60007

\[Chicaan |l

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 742-3244
PO DESCRIPTION: (S:TQSJEJTOU% ESPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORKI/SITE WORK AND

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE 1S FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: A04

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 80602-2570, IL

PO  Ship UNIT

Line Line COMMODITY INFORMATION QUANTITY UOM COST TOTAL COST
1 1 96875 72781268 USD 1.00 727,812.68
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES
REQ#48270; 09-84-045; LASALLE CENTRAL TIF-VAULTED ADA RAMP PROGRAM LASALLE STREET:
PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 009 OAS0 0842125 9005 220540 TFO4 00000000 000000 00000 0000 727,812.68
1 SHIPMENT TOTAL: 727,812.68
RELEASE TOTAL: 727,812.68

NPV R

SIGNATURE DATE

Payment on this order wili be made upon recelipt of an original vendor Invoice form referencing this.order. SRk
Submit the original invoice to the department referenced above. T
Mark ail gackages and papers with the purchase number,
Any deliveries containing overs Ipments will be reflacted uniess otherwise authorized In this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disciosure
Ownership, Acceptance Page, as appilcable, which are attached hereto or Incorporated herein by reference.



City of Chicago
gapilt Department of Transportation
WAY/ 30 North LaSalle Street
¥ Chicago, IL 60602

To: Dep;ent of Transportation

Date: January 28, 2010
Sub-Order Total: 727,812.68

Disclosure of Retained Parties

A. Definjtio j ireme
1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.
2.Pursant to Executive Order 97-1 \every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attomeys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor

must disclose the name of each such person, his or her business address, the naturs of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid sclely through the Contractor's regular payroll.
4."Lobbyist" means any parson (a) who for compensation or on behalf of any person other than himself undertakes to

B. Certification
Contractor hereby certifies as foliows:

1. This Disclosure relates to the following transaction:

Project name: 09-84-5-040” 0 45 LaSalle Central ADA TiF Program
Specification,loan or other identifying number: 58904
2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(Indicate
:gz':::: WBE {attorney,lobbylst, whether pald

Name or Non subcontractor,etc.) $ or estimated)
Pan-Oceanic Engineering Co., Inc. 8501 W. Higgins Rd., Suite MBE Subcontractor $96,320.00 Est.

830
Kedmont Waterproofing 5428 N. Kedzie Ave. WBE Subcontractor $51,000.00 Est.

Chicago, IL, 60625-3922
Highway Safety Corp. 1756 W. Armitage Ct. MBE Subcontractor $5,000.00 Est
Addison, IL, 80101

Areatha Construction 240 East Lake StreetSuite MBE Subcontractor $154,016.00 Est.

109
MQ Construction 665 Roppolo Lane Non Subcontractor $421,476.68 Est.

Elk Grove Village, IL, 60007

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED,

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any faise incomplete or inaccurance information shall constitute default under the contract and may result in

termination of the contract or lease )

5.The Contractor understands and agress any case in which the Contractor is uncertain wh
ask the city whether disclosure is required or make the disclosure.

ether a disclosure is required under the Executive order, the Contractor must either

Under the Penalties of perjury , | certify that | am al

rWatiocmvimheu
/

ized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

/,/ Z&’/to

Signature Date
Viro  Znaanth PresinenT
Name (Type or Print) Title

Disclosure Statement




City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne
Commissioner

John Yonan, P.E.
Deputy Commissioner

Division of Engineering

30 North LaSalle Street
Suite 400

Chicago, lilinois 60602-2570
(312) 744-3520

(312) 744-6438 (FAX)

www.cityofchicago.org/transportation

NEIGHBORHOQDS
B

L ur:lv TV *

|
BUILDING CHICAGO TOGETHER

December 08 2009

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, 1l 60602

Attn: Carolyn Johnson
City JOC Manager

Re: JOC Project Number:  09-84-9-045

Project Title: LaSalle Central TIF - Vaulted ADA Ramp Program,
LaSalle Street, Jackson to Washington

Estimated Cost: $850,000.00

P.O. Number: MQ Construction Company - 15878

Funding Source: TIF Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for
our files.

Sincerely,

Tl

Thomas H. Powers, P.E.
cting Commissioner

. hee
Procurement Officer

Approved: file

jim

Approved: RS Q 17(?(90\

/7
Reviewed by::  Lou Langon%ﬁ /{ J ?




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects
Project Number: 09-84-9-045 Department: Transportation
Project Manager: Charlene Walsh Telephone #: (312) 742-3244

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

In order for the City to comply with the Americans with Disabilities Act (ADA) Federal Court consent agreement,
CDOT must spend $10,000,000 a year on ADA ramp construction. As part of this effort, CDOT is modifying
numerous sidewalks within the Central Business District (CBD). The majority of the sidewalk corners are on-grade
installations that are being constructed by the CDOT Division of Engineering-Highways, utilizing the city's existing
Term Agreement contracting process. The remaining sidewalk corners, which are on or adjacent to vaulted spaces,
are being designed and constructed by the CDOT Division of Engineering-Bridges due to the complexity of the
structural considerations involved. Each proposed ramp location has a unique design that is tailored to the specific
vaulted space encountered. Work on or adjacent to vaulted spaces includes the construction of concrete retaining
walls, backfilling of vaults, reconstruction of structural concrete slabs, installation of waterproofing membranes,
installation of concrete topping slabs, construction of ADA compliant ramps and resurfacing the street pavement
adjacent to the ramps. There are nineteen locations included in this project, distributed throughout the CBD. The
majority are along LaSalle Street from Jackson to Washington with some additional within a half block of LaSalle, on
Madison to the east. The nineteen locations are 1. LaSalle Street and Jackson, northeast corner; 2. LaSalle Street
and Quincy Street, northeast corner; 3. LaSalle Street and Quincy Street, southeast corner; 4. LaSalle Street and
Marble Place, northwest corner; 5. LaSalle Street and Monroe Street, northeast corner: 6. LaSalle Street and Monroe
Street, southwest corner; 7. LaSalle Street, alley between Arcade and Monroe Street, northeast corner; 8. LaSalle
Street, alley between Arcade Place and Monroe Street, southeast corner; 9. LaSalle Street and Arcade Place,
northeast corner; 10. LaSalle Street and Arcade Place, southeast corner; 11. LaSalle Street and Madison Street,
northwest corner; 12. LaSalle Street and Madison Street, northeast corner; 13. LaSalle Street and Madison Street,
southeast corner; 14. LaSalle Street and Calhoun Place, northeast corner; 15. LaSalle Street and Calhoun Place,
southeast corner; 16. Madison Street, alley between LaSalle Street and Clark, northwest corner; 17. Madison Street,
alley between LaSalle Street and Clark, northeast corner; 18. Madison Street, alley between LaSalle Street and
Clark, southwest cornér; and 19.Madison Street, alley between LaSalle Street and Clark, southeast corner. It is
imperative that this work be completed by one contractor in a swift and efficient manner to avoid extended open ¢
excavation sites which pose a public safety hazard. Swift construction will also avoid extended closures of curb lanes
and sidewalks, and reduce the negative impacts to the public and commerce caused by pedestrian and traffic
detours within the CBD. The city’s current Term Agreement does not include pay items for the structural items
necessary to construct ADA ramps on or adjacent to vaulted spaces, therefore, the term agreement contractors are
not qualified to construct the structural modifications required. Also, this work cannot be performed by City Forces
due to the complexity of the structural work. Therefore, the JOC Procurement process is the best and most efficient
way to begin the construction of these ramps in 2009 in order for the City to avoid being in violation of the Federal
Court consent agreement.

Please explain why this project could not be bid using the city's traditional bid process and the need to use.-
JOC Procurement system.

In order for the City to remain in compliance with the yearly requirements of the Federal Court order, this work must
be awarded by December 31, 2009. The JOC Procurement system will also ensure swift project completion which
will reduce impacts to traffic and commerce within the CBD, and will reduce the exposure of the public to lengthy
open excavations, which pose a public safety hazard.



3.

If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable - various trades will participate.

If it is anticipated thag_over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N/A

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

N/A



TO: Lou Langone
Director of Administration

Chicago Department of Transportation

FROM: Charlene Walsh
Project Manager
Division of Engineering

RE: JOC Project Number: 09-84-9-045
Project Title: LaSalle Central TIF - Vaulted ADA Ramp Program, LaSalle Street, Jackson to Washington
Estimated Cost: $850,000.00
P.O. Number: MQ Construction Company - 15878
Contractor: MQ Construction Company
Funding Source: TIF Funds

DATE: December 08, 2009

Division of Project Developrhent recommends the above referenced project be contracted under Job Order Contracting
(JOC) method. :

Description of JOC Project:

In order for the City to comply with the Americans with Disabilities Act (ADA) Federal Court consent agreement, CDOT must
spend $10,000,000 a year on ADA ramp construction. As part of this effort, CDOT is modifying numerous sidewalks within
the Central Business District (CBD). The majority of the sidewalk corners are on-grade installations that are being
constructed by the CDOT Division of Engineering-Highways, utilizing the city’s existing Term Agreement contracting process.
The remaining sidewalk corners, which are on or adjacent to vaulted spaces, are being designed and constructed by the
CDOT Division of Engineering-Bridges due to the complexity of the structural considerations involved. Each proposed ramp:
location has a unique design that is tailored to the specific vaulted space encountered. Work on or adjacent to vaulted
spaces includes the construction of concrete retaining walls, backfilling of vaults, reconstruction of structural concrete slabs,
installation of waterproofing membranes, installation of concrete topping slabs, construction of ADA compliant ramps and
resurfacing the street pavement adjacent to the ramps. There are nineteen locations included in this project, distributed
throughout the CBD. The majority are along LaSalle Street from Jackson to Washington with some additional within a haif
block of LaSalle, on Madison to the east. The nineteen locations are 1. LaSalle Street and Jackson, northeast corner; 2.
LaSalle Street and Quincy Street, northeast corner; 3. LaSalle Street and Quincy Street, southeast corner; 4. LaSalle Street
and Marble Place, northwest corner; 5. LaSalle Street and Monroe Street, northeast corner; 6. LaSalle Street and Monroe
Street, southwest corner; 7. LaSalle Street, alley between Arcade and Monroe Street, northeast corner; 8. LaSalle Str’é_&.— T
alley between Arcade Place and Monroe Street, southeast corner: 9. LaSalle Street and Arcade Place, northeast corner; 103
LaSalle Street and Arcade Place, southeast corner; 11. LaSalle Street and Madison Street, northwest corner; 12. LaSalle
Street and Madison Street, northeast corner; 13. LaSalle Street and Madison Street, southeast corner; 14. LaSalle Street and
Calhoun Place, northeast corner; 15. LaSalle Street and Calhoun Place, southeast corner; 16. Madison Street, alley between
LaSalle Street and Clark, northwest corner; 17. Madison Street, alley between LaSalle Street and Clark, northeast corner; 18,
Madison Street, alley between LaSalle Street and Clark, southwest corner; and 19.Madison Street, alley between LaSalle
Street and Clark, southeast corner. It is imperative that this work be completed by one contractor in a swift and efficient
manner to avoid extended open excavation sites which pose a public safety hazard. Swift construction will also avoid
extended closures of curb lanes and sidewalks, and reduce the negative impacts to the public and commerce caused by
pedestrian and traffic detours within the CBD. The city’s current Term Agreement does not include pay items for the
structural items necessary to construct ADA ramps on or adjacent to vaulted spaces, therefore, the term agreement
contractors are not qualified to construct the structural modifications required. Also, this work cannot be performed by City-
Forces due to the complexity of the structural work. Therefore, the JOC Procurement process is the best and most efficient
way to beginthe construction of these ramps in 2009 in order for the City to avoid being in violation of the Federal Court
consent agreement. : :



Is this additional work on an existing JOC Project - Yes or No:
NO

Has the work been completed for this JOC Project? - Yes or No:
NO

Method of Selection for JOC Contractor:
Lowest JOC bidder

Prior approval to start JOC work:
N/A -

Did work start prior to submission of Memorandum of Authorization - (MOA):
NO



